
DuPont Community Center

Planning and Feasibility Study

Total Project Cost Summary

Alternative 'C' With Aquatics

ITEM DESCRIPTION UNITS UNIT PRICE COST ESCALATION WITH NOTES FOR ALTERNATIVE 'C' W/ AQUATICS

w/ GC MARKUP FACTOR ESCALATION

CONSTRUCTION COSTS FROM 09-23-19 ACKER ESTIMATE 

BUILDING & SITE CONSTRUCTION $27,495,380 0.3 $35,743,994 1.16 $41,463,033 6% ESCALATION / YEAR TO MIDPOINT OF CONSTRUCTION 05/2022

ADAPTIVE REUSE OF EXISTING BUILDING $500,000 0.3 $650,000 1.16 $754,000

SUB TOTAL BUILDING & SITE CONSTRUCTION COST $35,743,994 $41,463,033

OTHER PROJECT EXPENSES

FURNISHINGS (FF&E) 1 ALLOWANCE $310,000

WA STATE SALES TAX $41,463,033 9.30% $3,856,062

OWNER'S CONTINGENCY $41,463,033 5.00% $2,073,152 OWNER (ONLY) CONTINGENCY FOR NEW CONSTRUCTION

CITY OF DuPONT PERMITTING & IMPACT FEES 1 ALLOWANCE $350,000 AWAITING FURTHER DEFINITION FROM CITY

SURVEY, GEOTECH, THIRD PARTY TESTING 1 ALLOWANCE $106,000

HVAC SYSTEM COMMISSIONING 1 ALLOWANCE $60,000

MOVING EXPENSES 1 ALLOWANCE $30,000

ARCHITECT & ENGINEERING $41,463,033 7.0% $2,902,412 BASIC SERVICES (ARCHITECT, STRUCTURAL & MEP ENGINEERS)*

ARCHITECTURAL ADDITIONAL SERVICES $41,463,033 1.5% $621,945

ADDITIONAL CONSULTANT SERVICES $41,463,033 2.0% $829,261 CIVIL, DETAILED COST ESTIMATOR, I.D., L.A., ACCOUST., ENVELOPE

OWNER INTERNAL MANAGEMENT EXPENSES 1 ALLOWANCE $200,000 TBD

TOTAL OTHER PROJECT EXPENSES $11,338,832 $11,338,832

TOTAL PROJECT COST $52,801,865

                    - ESTIMATED FEBRUARY 2023  MOVE IN DATE 

NOTES: * - A & E BASIC SERVICES BASED ON WASHINGTON STATE A & E FEE GUIDELINES
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DuPont Community Center

Planning and Feasibility Study

Total Project Cost Summary

Alternative 'C' Without Aquatics 

ITEM DESCRIPTION UNITS UNIT PRICE COST ESCALATION WITH NOTES FOR ALTERNATIVE 'C' W/O AQUATICS

w/ GC MARKUP FACTOR ESCALATION

CONSTRUCTION COSTS FROM 09-23-19 ACKER ESTIMATE 

BUILDING & SITE CONSTRUCTION $21,681,380 0.3 $28,185,794 1.16 $32,695,521 6% ESCALATION / YEAR TO MIDPOINT OF CONSTRUCTION 05/2022

ADAPTIVE REUSE OF EXISTING BUILDING $500,000 0.3 $650,000 1.16 $754,000

SUB TOTAL BUILDING & SITE CONSTRUCTION COST $28,185,794 $32,695,521

OTHER PROJECT EXPENSES

FURNISHINGS (FF&E) 1 ALLOWANCE $260,000

WA STATE SALES TAX $32,695,521 9.30% $3,040,683

OWNER'S CONTINGENCY $32,695,521 5.00% $1,634,776 OWNER (ONLY) CONTINGENCY FOR NEW CONSTRUCTION

CITY OF DuPONT PERMITTING & IMPACT FEES 1 ALLOWANCE $350,000 AWAITING FURTHER DEFINITION FROM CITY

SURVEY, GEOTECH, THIRD PARTY TESTING 1 ALLOWANCE $106,000

HVAC SYSTEM COMMISSIONING 1 ALLOWANCE $60,000

MOVING EXPENSES 1 ALLOWANCE $30,000

ARCHITECT & ENGINEERING $32,695,521 7.3% $2,386,773 BASIC SERVICES (ARCHITECT, STRUCTURAL & MEP ENGINEERS)*

ARCHITECTURAL ADDITIONAL SERVICES $32,695,521 1.5% $490,433

ADDITIONAL CONSULTANT SERVICES $32,695,521 2.0% $653,910 CIVIL, DETAILED COST ESTIMATOR, I.D., L.A., ACCOUST., ENVELOPE

OWNER INTERNAL MANAGEMENT EXPENSES 1 ALLOWANCE $200,000 TBD

TOTAL OTHER PROJECT EXPENSES $9,212,576 $9,212,576

TOTAL PROJECT COST $41,908,097

                    - ESTIMATED FEBRUARY 2023  MOVE IN DATE 

NOTES: * - A & E BASIC SERVICES BASED ON WASHINGTON STATE A & E FEE GUIDELINES

Thomas Architecture Studios 1 (of 1) 09/24/2019



DuPont Community Center

Planning and Feasibility Study

Total Project Cost Summary

Alternative 'D' 

ITEM DESCRIPTION UNITS UNIT PRICE COST ESCALATION WITH NOTES FOR ALTERNATIVE 'D' 

w/ GC MARKUP FACTOR ESCALATION

CONSTRUCTION COSTS FROM 09-23-19 ACKER ESTIMATE 

BUILDING & SITE CONSTRUCTION $22,622,680 0.3 $29,409,484 1.16 $34,115,001 6% ESCALATION / YEAR TO MIDPOINT OF CONSTRUCTION 05/2022

ADAPTIVE REUSE OF EXISTING BUILDING $500,000 0.3 $650,000 1.16 $754,000

SUB TOTAL BUILDING & SITE CONSTRUCTION COST $29,409,484 $34,115,001

OTHER PROJECT EXPENSES

FURNISHINGS (FF&E) 1 ALLOWANCE $260,000

WA STATE SALES TAX $34,115,001 9.30% $3,172,695

OWNER'S CONTINGENCY $34,115,001 5.00% $1,705,750 OWNER (ONLY) CONTINGENCY FOR NEW CONSTRUCTION

CITY OF DuPONT PERMITTING & IMPACT FEES 1 ALLOWANCE $350,000 AWAITING FURTHER DEFINITION FROM CITY

SURVEY, GEOTECH, THIRD PARTY TESTING 1 ALLOWANCE $106,000

HVAC SYSTEM COMMISSIONING 1 ALLOWANCE $60,000

MOVING EXPENSES 1 ALLOWANCE $30,000

ARCHITECT & ENGINEERING $34,115,001 7.2% $2,456,280 BASIC SERVICES (ARCHITECT, STRUCTURAL & MEP ENGINEERS)*

ARCHITECTURAL ADDITIONAL SERVICES $34,115,001 1.5% $511,725

ADDITIONAL CONSULTANT SERVICES $34,115,001 2.0% $682,300 CIVIL, DETAILED COST ESTIMATOR, I.D., L.A., ACCOUST., ENVELOPE

OWNER INTERNAL MANAGEMENT EXPENSES 1 ALLOWANCE $200,000 TBD

TOTAL OTHER PROJECT EXPENSES $9,534,750 $9,534,750

TOTAL PROJECT COST $43,649,752

                    - ESTIMATED FEBRUARY 2023  MOVE IN DATE 

NOTES: * - A & E BASIC SERVICES BASED ON WASHINGTON STATE A & E FEE GUIDELINES

Thomas Architecture Studios 1 (of 1) 09/24/2019


